ALU-PLAN®
tender specifications
type ES 12 / 90°

pos. ______
deliverty and assembly of aluminium corner beads

deliverty
type ES 12-A / 90°


material / view side:
 FORMCHECKBOX 
 aluminium anodized E6 / EV1


base profil:
 FORMCHECKBOX 
 aluminium pressed


strength (in mm):
 FORMCHECKBOX 
 2,0


radius (in mm):
 FORMCHECKBOX 
 25,0


thigh lengths (in mm):
 FORMCHECKBOX 
 55x55

lengths (height):
________ mm

amount / exemplars:
________ exemplars


unit price:
________ exemplars / Euro 


summary price


____________ Euro


fabricator / proof of delivery:

ALU-PLAN® GmbH

Hohe Straße 7
e-mail: info@alu-plan.de


D-92245 Kümmersbruck
internet: http://www.alu-plan.de


Germany
phone: +49 (0)9624 / 92 234 345

or equivalent according
pos. ______
deliverty and assembly of aluminium corner beads
alternativ
how preposition with a powder-coating type ES 12-F / 90°


 FORMCHECKBOX 
 on RAL-Card K1 RAL ________ (without metallic-colors)


 FORMCHECKBOX 
 in metallic-color  FORMCHECKBOX 
 RAL 9006  FORMCHECKBOX 
 RAL 9007


 FORMCHECKBOX 
 in DB- color  FORMCHECKBOX 
 701  FORMCHECKBOX 
 702  FORMCHECKBOX 
 703


___ exemplars
exemplars / €
________
€
________
pos. ______
installation of the preposition aluminium corner beads
installation
on double-made plasterboard stud wall


in the first step the base-profile has to mount on the prime


gypsum cardboard by screws. pay attention, that the profil


is fixed exactly horizontal and vertical without tolerance.


use a laser-level for this step. pay attention, that the upper-


profile concludes exactly with the wall surface of the second


gypsum cardboard. all unevennesses could be compensated


with a gypsum-kit. 


the base-profile must be cleaned up after the installation


for a better cleaning you should wipe the profil-bridges of the 


base-profil with a free acid oil before the installation 


further the construction management should order


profile-protections (for example foil fixings) against 


the paint- or plastering works


the installation of the upper-profiles have to start after the 


electronic-, paint- and floor-works. further the construction 


management should determine the time of installation for 


the upper-profiles


further the construction management order the remove


of all profile-protections (for example foil fixings)


unit price:
________ exemplars


summary price


____________ Euro

